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Pilgrim High School

Trade: 02a Sitework 

SUB: 

CONTACT: 

SPEC. PHONE: 

SECT. DESCRIPTION                                                                 BASE BID:

Post Scope Review Proposal:

 Phase II Athletic Field Alternate Scope of Work: sub 2,850,000$              sub 2,916,000$              sub 2,600,000$              sub 3,828,500$              

 a. Bit. Track and Synthetic Turf Field  included included included included

 b. Tennis Courts, Demo, Pavement, Post Sleeves included included included included

 c. Bit. Track and Synthetic Turf Field  included included included included

 Mobilizations included included included included

 Supervision included included included included

 Site Demo included included included included

 Site Cuts and Fills included included included included

 Imported Granular Fills included included included included

 Imported Fill Testing included included included included

 Stormwater Systems included included included included

 Sanitary Sewer System included included included included

 Sanitary Wet Well and Pumps included included included included

 Water Supply included included included included

 Electrical Service included included included included

ALLOWANCES/HOLDS INCLUDED WITHIN SUB PRICING (backed out to show):

HOLD For the relocation of temporary fence/barriers as directed by Dimeo Super $25,000 hold 25,000$                   hold 25,000$                   hold 25,000$                   hold 25,000$                   

HOLD for Test pits as directed by Dimeo Superintendent $25,000 hold 25,000$                   hold 25,000$                   hold 25,000$                   hold 25,000$                   

  HOLD for Temporary construction signage $5,000 hold 5,000$                     hold 5,000$                     hold 5,000$                     hold 5,000$                     

HOLD for Additional excavation and backfill of dropped footings in crane path $25,000 hold 25,000$                   hold 25,000$                   hold 25,000$                   hold 25,000$                   

HOLD for Temporary utilities to be brought into the site for project use $75,000 hold 75,000$                   hold 75,000$                   hold 75,000$                   hold 75,000$                   

HOLD for Street sweeping when not on site as directed by the Dimeo Superintendent $15,000 hold 15,000$                   hold 15,000$                   hold 15,000$                   hold 15,000$                   

HOLD for Utility make safe to be coordinated with Dimeo $15,000 hold 15,000$                   hold 15,000$                   hold 15,000$                   hold 15,000$                   

Allowance for Snow removal and winter conditions, including specific sub-items (a–g) $100,000 all 100,000$                 all 100,000$                 all 100,000$                 all 100,000$                 

Allowance for Removal and disposal of unidentified utilities $25,000 all 25,000$                   all 25,000$                   all 25,000$                   all 25,000$                   

Allowance for Spread loam and seed on existing fields $10,000 all 10,000$                   all 10,000$                   all 10,000$                   all 10,000$                   

Allowance for Excavation and backfill of under-slab utilities not shown on plans $75,000 all 75,000$                   all 75,000$                   all 75,000$                   all 75,000$                   

Allowance for Excavation and backfill of radon system piping not shown on plans $75,000 all 75,000$                   all 75,000$                   all 75,000$                   all 75,000$                   

ADDITIONAL ALLOWANCE EXCLUDED FROM SUB PRICING:

Allowance for obstruction / boulder removal >1 CY all 10,000$                   all 10,000$                   all 10,000$                   all 10,000$                   

Allowance for misc. site demo (ie. unidentified, utility poles, light poles, etc.) all 25,000$                   all 25,000$                   all 25,000$                   all 25,000$                   

Allowance for turf field hydrant and water supply line not designed all 15,000$                   all 15,000$                   all 15,000$                   all 15,000$                   

Allowance for excavation and backfill of site conduit not designed all 30,000$                   all 30,000$                   all 30,000$                   all 30,000$                   

Allowance for tree clearing, pruning, invasive species removal not shown on plans all 25,000$                   all 25,000$                   all 25,000$                   all 25,000$                   

SUBTOTAL 15,522,000$     15,484,000$     17,455,000$     16,515,660$     

Additional Allowance Due to Change in Site Conditions (Below)

Allowance for AC Water Pipe Abatement all 170,000$                 all 170,000$                 all 170,000$                 all 170,000$                 

Allowance for loading of unsuitable soil all 68,000$                   all 68,000$                   all 68,000$                   all 68,000$                   

Allowance for offsite disposal of unsuitable soil as clean all 111,928$                 all 244,800$                 all 136,000$                 all 952,000$                 

Allowance for subsequent replacement of unsuitable soil (with granular fill) all 354,200$                 all 414,000$                 all 552,000$                 all 690,000$                 

Allowance for offsite soil disposal to RIRRC (includes tipping) all 845,240$                 all 1,190,000$              all 697,000$                 all 1,530,000$              

Allowance for six (6) inches of clean soil and marker barrier across all landscape areas (see 02B for 
topsoil) all 1,311,863$              all 1,457,625$              all 1,794,000$              all 2,130,375$              

HOLD for additional dust control TBD hold 20,000$                   hold 20,000$                   hold 20,000$                   hold 20,000$                   

HOLD for additional PPE above level D criteria. hold 10,000$                   hold 10,000$                   hold 10,000$                   hold 10,000$                   

TOTAL 18,413,231$   19,058,425$   20,902,000$   22,086,035$   

DiGregorio

14,200,000$                      

11,993,000$                  

JH LynchCatalanoFerreiraJ. Derenzo

NO BIDNO BID13,116,898$                      

12,112,160$                  

14,080,000$                      

14,280,000$                  12,097,000$                  

Manafort Brothers

13,090,000$                      


