D DIMEO BOSTON | PROVIDENCE | NEW HAVEN

April 29, 2025

Steven D. Gothberg
Director of Capital and Construction Projects
Warwick School Department

Re:  Toll Gate Comprehensive High School
575 Centerville Road, Warwick, Rl 02886
Dimeo Project No. 759-24
Recommendation No. 05 REVISION 2

Dear Mr. Gothberg:

This letter requests authorization for Dimeo Construction Company to award a contract
to the following qualified bidder:

Scope of Work Subcontractor Amount

Early Package Partial

GC/GR Cost Dimeo Construction Company $5,160,640.00
Total Recommended Amount: $5,160,640.00

Tax excluded (tax exempt).

The above recommendation amount reflects, and is specifically limited to the following
clarifications:

1. Refer to the attached cost breakdown.

2. This overall cost is based on a percentage of Dimeo’s GR/GC cost from the
Amended Reconciled Schematic Design Budget dated 1-27-25 for the cost of
the future Early Package LOR'’s for Demo/Abatement (Drum Rock only),
Sitework, Concrete, Steel and Elevators.

The Subcontractor’s pricing is good for thirty (30) days from the date of their last
submission. [f this Recommendation is not executed prior to the 30" day, the pricing
will need to be revisited, and the LOR will be revised accordingly.

By executing this letter of recommendation Warwick School Department agrees to be
liable for payment of the value of the executed contract order or the exact portions of its
work which have been delivered, plus any other related costs expended in the
supervision and processing of this work.

This authorization also assures Dimeo Construction Company that there is no objection
to utilizing the recommended trade contractor.

The value of this award and its related cost will be included within the Project Budget
and the provisions of this letter will be subsumed into the Construction Agreement.
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Dimeo Construction Company

Toll Gate Comprehensive High School
Recommendation No. 05

Please indicate Warwick School Department’s approval of the above by signing below and
returning one (1) copy to the undersigned.

Thank you and please contact me if you have any questions.

Very truly yours, Approved for:
DIMEQ,CONSTRUCTION COMPANY WARWICK SCHOOL DEPARTMENT

Luke George Steven D. Gothberg
V. P. of Purchasing Director of Capital and Construction Projects
Date:

Cc: JK, KB, JB
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Toll Gate High School LOR 5 GC/GR/Etc Release

SD Estimate Release LOR Release Notes
General Conditions $ 5,444,914 30% $ 1,658,431 Based on 1/27/2025 Reconciled Budget OR Actual Bids to Date
General Requirements $ 744,550 30% $ 226,778 Based on 1/27/2025 Reconciled Budget OR Actual Bids to Date
Subtotal GC/GRs $ 6,189,464 $ 1,885,209 .
Total Construction Cost Last Estimate $ 120,087,221 30% Percentage of Released GC/GRs Against Cost of Construction
Builders Risk $ 396,266 100% $ 396,266 Full Release
General Liability $ 1,363,578 30% $ 415,323 Last Estimate Value Released at Percentage GC/GR Release
Contractor Contingency $ 3,979,910 30% $ 1,212,215 Last Estimate Value Released at Percentage GC/GR Release
Building Permit(s) $ - N/A $ - By Owner
ADA Permit $ 35,985 30% $ 10,960 Last Estimate Value Released at Percentage GC/GR Release
Fire Department Plan Review $ 553,614 30% $ 168,622 Last Estimate Value Released at Percentage GC/GR Release
Fee $ 2,586,734 30% $ 787,877 Last Estimate Value Released at Percentage GC/GR Release
P&P Bond $ 932,974 30% $ 284,168 Last Estimate Value Released at Percentage GC/GR Release

|$ 5,160,640 Total Partial Early Release

Allvalues and percentages are estimates and are to be reconciled within the GMP.

Budget 1.27.2025 OR Actual per LOR

Drum Rock Demo 3 586,782 Actual (LOR 6)
Sitework $ 21,766,227 Budget
Concrete $ 5,233,030 Budget
Structural Steel $ 8,701,748 Budget
Elevators $ 288,800 Actual (LOR7)
$ 36,576,587



