BOSTON | PROVIDENCE | NEW HAVEN
D DIMEO | |

September 26, 2025

Steven D. Gothberg
Director of Capital and Construction Projects
Warwick School Department

Re:  Toll Gate Comprehensive High School
575 Centerville Road, Warwick, Rl 02886
Dimeo Project No. 759-24
Recommendation No. 15

Dear Mr. Gothberg:

This letter requests authorization for Dimeo Construction Company to award a contract
to the following qualified bidder:

Scope of Work Subcontractor Amount
16A ELECTRICAL Rossi Electric $20,100,000.00

Allowance for Unistrut system over
auditorium/stage if can’t hang off deck $75,000.00
Allowance for coordination of VFD'’s,

Starters, disconnects $25,000.00

Allowance for misc wiring between controllers

And operators $50,000.00

Allowance for coordination of systems; low

Voltage, etc. $75,000.00

Hold for additional temp electric not fully

Defined on logistics $50,000.00

Hold for material handling lift $15,000.00

Hold for BIM coordination $75,000.00
Total Recommended Amount; $20,465,000.00

Tax excluded (tax exempt).

The Budget for this work is $18,567,796 from the SD Amended Reconciled Project
Estimate dated 1-27-25. This award is OVER the established Budget by the difference
of $1,897,204.00. Refer to breakdown on attached spreadsheet.

The following other bids were received for this scope of work:

1. Arden $21,242,000
2. Ostrow $22,719,700
3. McDonald $23,855,000

The above recommendation amount reflects, and is specifically limited to, the scope of
work contained in Dimeo’s bid package for 16A ELECTRICAL, and the following
clarifications:
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1.

2.
3.

If the cost or lead time of any material increases from the Contract or GMP amendment
date directly or indirectly (domestic product price escalation) due to tariffs, supply
shortages, regulatory changes or otherwise, the Contract Sum and project schedule shall
be adjusted accordingly upon submission of supporting documentation and reasonable
efforts were made by the Contractor to mitigate such cost or schedule impact.

We exclude lightning protection per RFI.

We exclude the weapons detection system (not shown).

The above recommendation amount reflects the following documents:

Nooahwh=

CD Plans and Specs including Addenda 1 and 2
Addendum No. 3 dated 8-29-25

Bulletin No. 1 dated 9-12-25 (POST BID)
Bulletin No. 2 dated 9-18-25 (POST BID)
Project Schedule dated 7-17-25

Project Logistics dated 8-14-25

Precon RFI Log dated 9-17-25 (POST BID)

The following Allowances are included in the recommendation:

R

Allowance of $75,000 for Unistrut system over auditorium/stage if can't hang off deck.
Allowance of $25,000 for coordination of VFD's, starters, disconnects.

Allowance of $50,000 for misc wiring between controllers and motors.

Allowance of $75,000 for coordination of systems, low voltage, etc.

The following Alternates have been priced:

1.

3.

Alternate No. 2 from section 012300 (Addendum 2): Provide an Add for all work
associated with the build out of the baseball/softball fields and parking lot south of the
CTC roadway (except for the concessions / toilet room building, press boxes and
bleachers): ADD: $27,616.00

Alternate No. 3 from section 012300 (Addendum 2): Provide an Add for all work
associated with the new BB/SB field concessions / toilet building, BB/SB field press
boxes and bleachers. This alternate includes the MEPFP, Civil and Landscaping related
to the concessions building except for the kitchen equipment:

ADD $200,648.00

Alternate No. 7 from section 012300 (Addendum 2): Provide an Add for all work
associated with the Greenhouse building within the courtyard of the new high school
(except for concrete foundations): ADD $46,770.00

This award includes 15% of the contract value for MBE supplier participation.

The Subcontractor’s pricing is good for thirty (30) days from the date of their last submission. If
this Recommendation is not executed prior to the 30" day, the pricing will need to be revisited,
and the LOR will be revised accordingly.

By executing this letter of recommendation Warwick School Department agrees to be liable for
payment of the value of the executed contract order or the exact portions of its work which have
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Toll Gate Comprehensive High School
Recommendation No. 15

been delivered, plus any other related costs expended in the supervision and processing of this
work.

This authorization also assures Dimeo Construction Company that there is no objection to
utilizing the recommended trade contractor.

The value of this award and its related cost will be included within the Project Budget and the
provisions of this letter will be subsumed into the Construction Agreement.

Please indicate Warwick School Department'’s approval of the above by signing below and
returning one (1) copy to the undersigned.

Thank you and please contact me if you have any questions.

Very truly yours, Approved for:
DIMEO CONSHRUCTION COMPANY WARWICK SCHOOL DEPARTMENT

Steven D. Gothberg
Director of Capital and Construction Projects

Luk ge
V. P. of Purchasing

Date:

Cc: JK, JB
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